

## Notification of Awards

Contract No: 492966

Date: 22-Feb-2021

To :

Name : Mohammed Eunos & Brothers (Pvt.) Ltd.

Address: MOHAMMED EUNUS & BROTHERS (PVT.) LTD. A.S Tower (8th Floor), Road-01, Plot-553, Hill View R/A P.S: Panchlaish, Chittagong, Bangladesh.

Mohammed Eunos & Brothers (Pvt.) Ltd.

This is to notify you that your Tender/Proposal dated **28-Oct-2020** for the execution of the Works for **Construction of 01Nr. Sanitary Landfill(14068 .00Sqm), 01Nr. Fecal Sludge Treatment Plant(FSTP) in Gopalganj Pourashava Under Gopalganj District.** for the Contract Price of **Tk. 151476030.842 (Taka FIFTEEN CRORE FOURTEEN LAKH SEVENTY-SIX THOUSAND AND THIRTY POINT EIGHT FOUR TWO)** as corrected and modified in accordance with the Instructions to Tenderers/Consultants, has been approved by **PIU Office of Gopalganj Pourashava, Gopalganj .**

You are thus requested to take following actions :

1. accept in writing the Notification of Award within SEVEN (7) working days of its issuance pursuant to ITT Clause
2. furnish a Performance Security in the specified format and in the amount of **Tk. 7573801.54 (Taka SEVENTY-FIVE LAKH SEVENTY-THREE THOUSAND EIGHT HUNDRED AND ONE POINT FIVE FOUR)**, within FOURTEEN (14) days of issuance of this Notification of Award but not later than **08-Mar-2021**, in accordance with ITT Clause
3. sign the Contract within TWENTY-EIGHT (28) days of issuance of this Notification of Award but not later than **22-Mar-2021**, in accordance with ITT Clause

You may proceed with the execution for the execution of the Works for only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract, which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Duly authorised to  
Electronically sign  
for and on behalf  
of

Electronically  
Signed  
Shahinuzzaman  
(XEN incharge)  
PIU Office of  
Gopalganj  
Pourashava,  
Gopalganj

**The following documents (but for RFQ Submission Letter and Sl. a & i from below only) forming the integral part of the contract shall be interpreted in the order of priority :**

- a. The signed Form of Contract Agreement
- b. The Notification of Award
- c. The Tender/Proposal and the appendices to the Tender/Proposal
- d. Particular Conditions of Contract
- e. General Conditions of Contract
- f. Technical Specifications
- g. The General Specifications
- h. Drawings
- i. Bill of Quantities

j. Schedule of Dayworks

k. Other document including correspondences listed in the PCC forming part of the Contract

## NOA Documents

Section Name:		Action																																																							
General Conditions of Contract		--																																																							
Tender and Contract Forms																																																									
S. No.	Form Name	Action	Map Document List																																																						
1	Tenderer Information Form (e-PW3-2) - Part - 1	-	<table border="1"> <thead> <tr> <th>Document Name</th> <th>Action</th> </tr> </thead> <tbody> <tr> <td>Authorization Letter (ITT 25.a(e))-Sheet-04..pdf</td> <td>-</td> </tr> <tr> <td>Authorized National ID.zip</td> <td>-</td> </tr> </tbody> </table>	Document Name	Action	Authorization Letter (ITT 25.a(e))-Sheet-04..pdf	-	Authorized National ID.zip	-																																																
			Document Name	Action																																																					
			Authorization Letter (ITT 25.a(e))-Sheet-04..pdf	-																																																					
Authorized National ID.zip	-																																																								
2	Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	-	<table border="1"> <thead> <tr> <th>Document Name</th> <th>Action</th> </tr> </thead> <tbody> <tr> <td>Tangail RHD - 12.35 Crore - e-gp-97.jpg</td> <td>-</td> </tr> <tr> <td>Tangail-e-gp-97-12.36-BOQ.pdf</td> <td>-</td> </tr> <tr> <td>NHA-Chittagong Tk. 10.68 Crore (C-552).jpg</td> <td>-</td> </tr> <tr> <td>Bank Solvency Certificate Tk. 100.00 Crore.jpg</td> <td>-</td> </tr> <tr> <td>(58) CU-Tk. 11.37 Crore (C-625).jpg</td> <td>-</td> </tr> <tr> <td>38-PWD Sylhet Tk. 6.62 Crore (C-476).jpg</td> <td>-</td> </tr> <tr> <td>Vat 13 Digit (New BIN).PDF</td> <td>-</td> </tr> <tr> <td>152-BWDB-Bera-Pabna-Tk. 11.28 Crore (e-GP-628).jpg</td> <td>-</td> </tr> <tr> <td>(03)-CPA TK. 12.77 Crore (C-619).jpg</td> <td>-</td> </tr> <tr> <td>TIN - 2019 2020.jpg</td> <td>-</td> </tr> <tr> <td>General Experience - 23 Yeras.jpg</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2014-2015 (2).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2014-2015 (11).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2014-2015 (12).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (1).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (2).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (3).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (4).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (5).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (6).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (7).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (8).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (9).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (10).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (11).pdf</td> <td>-</td> </tr> <tr> <td>DOA Turnover 2015-2016 (12).pdf</td> <td>-</td> </tr> </tbody> </table>	Document Name	Action	Tangail RHD - 12.35 Crore - e-gp-97.jpg	-	Tangail-e-gp-97-12.36-BOQ.pdf	-	NHA-Chittagong Tk. 10.68 Crore (C-552).jpg	-	Bank Solvency Certificate Tk. 100.00 Crore.jpg	-	(58) CU-Tk. 11.37 Crore (C-625).jpg	-	38-PWD Sylhet Tk. 6.62 Crore (C-476).jpg	-	Vat 13 Digit (New BIN).PDF	-	152-BWDB-Bera-Pabna-Tk. 11.28 Crore (e-GP-628).jpg	-	(03)-CPA TK. 12.77 Crore (C-619).jpg	-	TIN - 2019 2020.jpg	-	General Experience - 23 Yeras.jpg	-	DOA Turnover 2014-2015 (2).pdf	-	DOA Turnover 2014-2015 (11).pdf	-	DOA Turnover 2014-2015 (12).pdf	-	DOA Turnover 2015-2016 (1).pdf	-	DOA Turnover 2015-2016 (2).pdf	-	DOA Turnover 2015-2016 (3).pdf	-	DOA Turnover 2015-2016 (4).pdf	-	DOA Turnover 2015-2016 (5).pdf	-	DOA Turnover 2015-2016 (6).pdf	-	DOA Turnover 2015-2016 (7).pdf	-	DOA Turnover 2015-2016 (8).pdf	-	DOA Turnover 2015-2016 (9).pdf	-	DOA Turnover 2015-2016 (10).pdf	-	DOA Turnover 2015-2016 (11).pdf	-	DOA Turnover 2015-2016 (12).pdf	-
			Document Name	Action																																																					
			Tangail RHD - 12.35 Crore - e-gp-97.jpg	-																																																					
			Tangail-e-gp-97-12.36-BOQ.pdf	-																																																					
			NHA-Chittagong Tk. 10.68 Crore (C-552).jpg	-																																																					
			Bank Solvency Certificate Tk. 100.00 Crore.jpg	-																																																					
			(58) CU-Tk. 11.37 Crore (C-625).jpg	-																																																					
			38-PWD Sylhet Tk. 6.62 Crore (C-476).jpg	-																																																					
			Vat 13 Digit (New BIN).PDF	-																																																					
			152-BWDB-Bera-Pabna-Tk. 11.28 Crore (e-GP-628).jpg	-																																																					
			(03)-CPA TK. 12.77 Crore (C-619).jpg	-																																																					
			TIN - 2019 2020.jpg	-																																																					
			General Experience - 23 Yeras.jpg	-																																																					
			DOA Turnover 2014-2015 (2).pdf	-																																																					
			DOA Turnover 2014-2015 (11).pdf	-																																																					
			DOA Turnover 2014-2015 (12).pdf	-																																																					
			DOA Turnover 2015-2016 (1).pdf	-																																																					
			DOA Turnover 2015-2016 (2).pdf	-																																																					
			DOA Turnover 2015-2016 (3).pdf	-																																																					
			DOA Turnover 2015-2016 (4).pdf	-																																																					
			DOA Turnover 2015-2016 (5).pdf	-																																																					
DOA Turnover 2015-2016 (6).pdf	-																																																								
DOA Turnover 2015-2016 (7).pdf	-																																																								
DOA Turnover 2015-2016 (8).pdf	-																																																								
DOA Turnover 2015-2016 (9).pdf	-																																																								
DOA Turnover 2015-2016 (10).pdf	-																																																								
DOA Turnover 2015-2016 (11).pdf	-																																																								
DOA Turnover 2015-2016 (12).pdf	-																																																								

DOA Turnover 2016-2017 (1).pdf	-
DOA Turnover 2016-2017 (2).pdf	-
DOA Turnover 2016-2017 (3).pdf	-
DOA Turnover 2016-2017 (4).pdf	-
DOA Turnover 2016-2017 (5).pdf	-
DOA Turnover 2016-2017 (6).pdf	-
DOA Turnover 2016-2017 (7).pdf	-
DOA Turnover 2016-2017 (8).pdf	-
DOA Turnover 2016-2017 (9).pdf	-
DOA Turnover 2016-2017 (10).pdf	-
DOA Turnover 2016-2017 (11).pdf	-
DOA Turnover 2016-2017 (12).pdf	-
DOA Turnover 2016-2017 (13).pdf	-
DOA Turnover 2016-2017 (14).pdf	-
DOA Turnover 2016-2017 (15).pdf	-
DOA Turnover 2016-2017 (16).pdf	-
DOA Turnover 2016-2017 (17).pdf	-
DOA Turnover 2016-2017 (18).pdf	-
DOA Turnover 2016-2017 (19).pdf	-
DOA Turnover 2016-2017 (20).pdf	-
DOA Turnover 2016-2017 (21).pdf	-
DOA Turnover 2016-2017 (22).pdf	-
DOA Turnover 2016-2017 (23).pdf	-
DOA Turnover 2016-2017 (24).pdf	-
DOA Turnover 2017-2018 (1).pdf	-
DOA Turnover 2017-2018 (2).pdf	-
DOA Turnover 2017-2018 (3).pdf	-
DOA Turnover 2017-2018 (4).pdf	-
DOA Turnover 2017-2018 (5).pdf	-
DOA Turnover 2017-2018 (6).pdf	-
DOA Turnover 2017-2018 (7).pdf	-
DOA Turnover 2017-2018 (8).pdf	-
DOA Turnover 2017-2018 (9).pdf	-
DOA Turnover 2017-2018 (10).pdf	-
DOA Turnover 2017-2018 (11).pdf	-
DOA Turnover 2017-2018 (12).pdf	-
DOA Turnover 2017-2018 (13).pdf	-
DOA Turnover 2017-2018 (14).pdf	-
DOA Turnover 2017-2018 (15).pdf	-
DOA Turnover 2017-2018 (16).pdf	-

DOA Turnover 2017-2018 (17).pdf	-
DOA Turnover 2017-2018 (18).pdf	-
DOA Turnover 2017-2018 (19).pdf	-
DOA Turnover 2017-2018 (20).pdf	-
DOA Turnover 2017-2018 (21).pdf	-
DOA Turnover 2017-2018 (22).pdf	-
DOA Turnover 2017-2018 (23).pdf	-
DOA Turnover 2017-2018 (24).pdf	-
DOA Turnover 2017-2018 (25).pdf	-
DOA Turnover 2017-2018 (26).pdf	-
DOA Turnover 2017-2018 (27).pdf	-
DOA Turnover 2017-2018 (28).pdf	-
DOA Turnover 2017-2018 (29).pdf	-
DOA Turnover 2017-2018 (30).pdf	-
DOA Turnover 2017-2018 (31).pdf	-
DOA Turnover 2017-2018 (32).pdf	-
DOA Turnover 2017-2018 (33).pdf	-
DOA Turnover 2017-2018 (34).pdf	-
DOA Turnover 2017-2018 (35).pdf	-
DOA Turnover 2017-2018 (36).pdf	-
DOA Turnover 2017-2018 (37).pdf	-
DOA Turnover 2017-2018 (38).pdf	-
DOA Turnover 2017-2018 (39).pdf	-
DOA Turnover 2017-2018 (40).pdf	-
DOA Turnover 2017-2018 (41).pdf	-
DOA Turnover 2017-2018 (42).pdf	-
DOA Turnover 2017-2018 (43).pdf	-
DOA Turnover 2017-2018 (44).pdf	-
DOA Turnover 2017-2018 (45).pdf	-
DOA Turnover 2017-2018 (46).pdf	-
DOA Turnover 2017-2018 (47).pdf	-
DOA Turnover 2018-2019 (1).pdf	-
DOA Turnover 2018-2019 (2).pdf	-
DOA Turnover 2018-2019 (3).pdf	-
DOA Turnover 2018-2019 (4).pdf	-
DOA Turnover 2018-2019 (5).pdf	-
DOA Turnover 2018-2019 (6).pdf	-
DOA Turnover 2018-2019 (7).pdf	-
DOA Turnover 2018-2019 (8).pdf	-
DOA Turnover 2018-2019 (9).pdf	-
DOA Turnover 2018-2019 (10).pdf	-

DOA Turnover 2018-2019 (11).pdf	-
DOA Turnover 2018-2019 (12).pdf	-
DOA Turnover 2018-2019 (13).pdf	-
DOA Turnover 2018-2019 (14).pdf	-
DOA Turnover 2018-2019 (15).pdf	-
DOA Turnover 2018-2019 (16).pdf	-
DOA Turnover 2018-2019 (17).pdf	-
DOA Turnover 2018-2019 (18).pdf	-
DOA Turnover 2018-2019 (19).pdf	-
DOA Turnover 2018-2019 (20).pdf	-
DOA Turnover 2018-2019 (21).pdf	-
DOA Turnover 2018-2019 (22).pdf	-
DOA Turnover 2018-2019 (23).pdf	-
DOA Turnover 2018-2019 (24).pdf	-
DOA Turnover 2018-2019 (25).pdf	-
DOA Turnover 2018-2019 (26).pdf	-
DOA Turnover 2018-2019 (27).pdf	-
DOA Turnover 2018-2019 (28).pdf	-
DOA Turnover 2018-2019 (29).pdf	-
DOA Turnover 2018-2019 (30).pdf	-
DOA Turnover 2018-2019 (31).pdf	-
DOA Turnover 2018-2019 (32).pdf	-
DOA Turnover 2018-2019 (33).pdf	-
DOA Turnover 2018-2019 (34).pdf	-
DOA Turnover 2018-2019 (35).pdf	-
DOA Turnover 2018-2019 (36).pdf	-
DOA Turnover 2018-2019 (37).pdf	-
DOA Turnover 2018-2019 (38).pdf	-
DOA Turnover 2018-2019 (40).pdf	-
DOA Turnover 2018-2019 (39).pdf	-
DOA Turnover 2018-2019 (41).pdf	-
DOA Turnover 2018-2019 (42).pdf	-
DOA Turnover 2018-2019 (43).pdf	-
DOA Turnover 2018-2019 (44).pdf	-
DOA Turnover 2018-2019 (45).pdf	-
DOA Turnover 2018-2019 (46).pdf	-
DOA Turnover 2018-2019 (47).pdf	-
DOA Turnover 2018-2019 (48).pdf	-
DOA Turnover 2018-2019 (49).pdf	-
DOA Turnover 2018-2019 (50).pdf	-
DOA Turnover 2018-2019 (51).pdf	-

DOA Turnover 2018-2019 (52).pdf	-
DOA Turnover 2018-2019 (53).pdf	-
DOA Turnover 2018-2019 (54).pdf	-
DOA Turnover 2018-2019 (55).pdf	-
DOA Turnover 2018-2019 (56).pdf	-
DOA Turnover 2018-2019 (57).pdf	-
DOA Turnover 2018-2019 (58).pdf	-
DOA Turnover 2018-2019 (59).pdf	-
DOA Turnover 2018-2019 (60).pdf	-
DOA Turnover 2018-2019 (61).pdf	-
DOA Turnover 2018-2019 (62).pdf	-
DOA Turnover 2018-2019 (63).pdf	-
DOA Turnover 2018-2019 (64).pdf	-
DOA Turnover 2018-2019 (65).pdf	-
DOA Turnover 2018-2019 (66).pdf	-
DOA Turnover 2018-2019 (67).pdf	-
DOA Turnover 2018-2019 (68).pdf	-
DOA Turnover 2018-2019 (69).pdf	-
DOA Turnover 2018-2019 (70).pdf	-
DOA Turnover 2018-2019 (71).pdf	-
DOA Turnover 2018-2019 (72).pdf	-
DOA Turnover 2018-2019 (73).pdf	-
DOA Turnover 2018-2019 (74).pdf	-
DOA Turnover 2018-2019 (75).pdf	-
DOA Turnover 2018-2019 (76).pdf	-
DOA Turnover 2018-2019 (77).pdf	-
DOA Turnover 2018-2019 (78).pdf	-
DOA Turnover 2018-2019 (79).pdf	-
DOA Turnover 2018-2019 (80).pdf	-
DOA Turnover 2018-2019 (81).pdf	-
DOA Turnover Summary 2014-2019.pdf	-
New Audit - 2014 (A).pdf	-
New Audit - 2014 (B).pdf	-
New Audit - 2014 (C).pdf	-
New Audit - 2015 (A).pdf	-
New Audit - 2015 (B).pdf	-
New Audit - 2015 (C).pdf	-
New Audit - 2016 (A).pdf	-
New Audit - 2016 (B).pdf	-
New Audit - 2016 (C).pdf	-

			New Audit - 2016 (D).pdf	-																		
			New Audit - 2017 (A).pdf	-																		
			New Audit - 2017 (B).pdf	-																		
			New Audit - 2017 (C).pdf	-																		
			New Audit - 2018 (A).pdf	-																		
			New Audit - 2018 (B).pdf	-																		
			New Audit - 2018 (C).pdf	-																		
			New Audit - 2018 (D).pdf	-																		
			New Audit - 2019 (A).pdf	-																		
			New Audit - 2019 (B).pdf	-																		
			New Audit - 2019 (D).pdf	-																		
			New Audit - 2019 (E).pdf	-																		
			New Audit - 2019 (F).pdf	-																		
			Wash Block All Certificate.pdf	-																		
			NBR - 2019 - 2020 ( 1244 Crore). jpg-N.jpg	-																		
			Trade License 2020 - 2021.pdf	-																		
			ABC Contractory - 2020- 2021.pdf	-																		
			ABC Supervisory - 2020 - 2021.pdf	-																		
			286-RHD-Shariatpur Tk. 15.33 Crore (e-GP-613).jpg	-																		
			RHD Laxmipur JV 21 Crore 92 Lac.jpg	-																		
			LGED-Gopalganj Tender Capacity.xlsx	-																		
			306-RHD-Lakshmipur Tk. 21.87 Crore (JV-e-GP-19).jpg	-																		
			Credit Commitment-492966-LGED.pdf	-																		
3	Tenderer Information Form (e-PW3-2) - Part - 3	-	-	-																		
4	e-Tender Submission Letter (Form e-PW3-1)	-	-	-																		
5	Tenderer Information Form (e-PW3-2) - Part - 4	-	<table border="1"> <thead> <tr> <th>Document Name</th> <th>Action</th> </tr> </thead> <tbody> <tr> <td>CV of proposed personnel-sheet-05.pdf</td> <td>-</td> </tr> <tr> <td>CV-Eng Nasir Uddin-sheet-05.pdf</td> <td>-</td> </tr> <tr> <td>Resume of all engineers-01.rar</td> <td>-</td> </tr> <tr> <td>Resume of all engineers-02.rar</td> <td>-</td> </tr> <tr> <td>Equipment List Latest.pdf</td> <td>-</td> </tr> <tr> <td>CV-MD. Abdul Motaleb - Diplola Engr..doc</td> <td>-</td> </tr> <tr> <td>Engr. Debabrata CV ( New).pdf</td> <td>-</td> </tr> <tr> <td>Work Plan-492966.doc</td> <td>-</td> </tr> </tbody> </table>	Document Name	Action	CV of proposed personnel-sheet-05.pdf	-	CV-Eng Nasir Uddin-sheet-05.pdf	-	Resume of all engineers-01.rar	-	Resume of all engineers-02.rar	-	Equipment List Latest.pdf	-	CV-MD. Abdul Motaleb - Diplola Engr..doc	-	Engr. Debabrata CV ( New).pdf	-	Work Plan-492966.doc	-	-
Document Name	Action																					
CV of proposed personnel-sheet-05.pdf	-																					
CV-Eng Nasir Uddin-sheet-05.pdf	-																					
Resume of all engineers-01.rar	-																					
Resume of all engineers-02.rar	-																					
Equipment List Latest.pdf	-																					
CV-MD. Abdul Motaleb - Diplola Engr..doc	-																					
Engr. Debabrata CV ( New).pdf	-																					
Work Plan-492966.doc	-																					
6	Subcontractor Information (Form e-PW3-3)	-	-	-																		
7	Personnel Information (Form e-PW3-4)	-	-	-																		

8	Activities Form	-	-
---	-----------------	---	---

Bill of Quantities

S. No.	Form Name	Action	Map Document List
1	Bill of Quantities( Item no 01-15)	-	-
2	Schedule of Day works	-	-
3	Bill of Quantities (Item no16-30)	-	-
4	Bill of Quantities (Item no31-45)	-	-
5	Bill of Quantities (Item no 46-60)	-	-
6	Bill of Quantities (Item no-61-75)	-	-
7	Bill of Quantities (Item no 76-90)	-	-
8	Bill of Quantities (Item no 91-105)	-	-
9	Bill of Quantities (Item No 106-120)	-	-
10	Bill of Quantities (Item no 121-135)	-	-
11	Bill of Quantities (Item no 136-150)	-	-
12	Bill of Quantities (Item no 151-165)	-	-
13	Bill of Quantities(Item no 166-180)	-	-
14	Bill of Quantities (Item no 206-220)	-	-
15	Bill of Quantities (Item no 221-238)	-	-
16	Bill of Quantities (Fixed rates items no 181-205 )	-	-

**Tender/Proposal Document**

Document Name	Document Description	Action
e- PW3 Contract Forms.pdf	Contract Forms	-
e-PW3ContractForms.doc	Contract Forms (Word Document)	-
1.10.1. Section-7 General Specifications.doc	General Specification	-
1.10.2. Section-8 Pari.Spec. Lab tests and others.doc	Pari.Spec. Lab tests and others.doc	-
1.11 Section-8 (i) Appendix -A (Amendment of ITT).doc	Appendix -A (Amendment of ITT).doc	-
1.12 Section-8 (ii) Appendix -B (Amendment of GCC).doc	Appendix -B (Amendment of GCC).doc	-
1.13 Section-8 (iii) List of ADB Member countries-Appendix-C.doc	List of ADB Member countries-Appendix-C.doc	-
1.14 Section-8 (iv) JV Past similar exp.cert.form-Appendix-D.pdf	JV Past similar exp.cert.form-Appendix-D.pdf	-

1.15 Section-8 (v) Draft EMP-SWM+SN_Gopalganj.docx	Draft EMP-SWM+SN_Gopalganj.docx	-
1.17 Section-8 (vi) form for Line of Credit (Form PW3-7).pdf	form for Line of Credit (Form PW3-7).pdf	-
1.18 Section-9 Drawing-1Tubewell.pdf	Drawing	-
1.18 Section-9 Drawing-2 Control Building.pdf	Drawing	-
1.18 Section-9 Drawing-3 FSTP.pdf	Drawing	-
1.18 Section-9 Drawing-4 Landfill.pdf	Drawing	-
1.18 Section-9 Drawing-5 PUMP HOUSE.pdf	Drawing	-