Local Government Engineering Department
Office Of The Executive Engineer
District: Lalmonirhat.
www.lged.gov.bd

Memo No: 46.02.5200.000.14.001.21-2073 ;

Notification of Intention to Award

For the attention of Bidder’s Authorized Representative
Name: “MLT & AB"’=JV

Address: Uttar Gonersham,Kaliganj, Lalmonirhat.
Telephone/Fax numbers: +8801719360135

Email Address: alahe2013(@gmail.com
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Date: 21/10/2021

DATE OF TRANSMISSION: This Notification is sent by: [email: alahe2013(@gmail.com]

on [Date: 21/10/2021] (local Time)

Notification of Intention to Award

Employer: Executive Engineer, LGED, Disirict: Lalmonirhat.

Project: Rangpur Division Agriculture and Rural Development Project (RADARDP)

Contract title: Construction of Rural Roads and Drainage Culverts (Lalmonirhat Dz’srrz'ct):

(Package no: LGED/RADARDP/Lalmonirhat/W-11(Lot-1)).

Country: Bangladesh
Loan No. : 2BD -0185 & 2BD -0186

This Notification of Intention to Award (Notification) notifies you of our decision to award
the above contract. The transmission of this Notification begins the Standstill Period. During

the Standstili Period, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the

contract.
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1. The successful Bidder

“MLT & AB’=JV

| Uttar Gonersham, Kaliganj, Lalmonirhat.

| BDT.: 10,83,35,344.85

2. Other Bidders

Md. Khairul Kabir Rana

13,10,78,015.81
[9.99% Discount]

11,71,30,290.26

S. Ananta Bikask Tripura

11,63,00,605.71

11,98,03,941.18

TM-RC-SB (IV)

11,90,23,265.20

13,34,78,188.85

M/s. Niaz Traders

13,42,40,792.93

13,53,08,775.43

BHB-SS JV

11,71,54,211.00

M/s. Belal Construction

12,70,38,858.67

M/S Nufa - ZHD (JV)

11,42,27,175.14

UDOYAN BILDERS

No rate quoted

M/S Don Enterprise and Md. Abul Hossain(JV)

14,85,18,798.13

M/s. Abdul Hakim

11,37,87,695.00

Mozahar Enterprise

No rate quoted

3. Reason/s why your Bid was unsuccessful

Md. Khairul Kabir Rana — This firm stood 2™ in rate comparison.

S. Ananta Bikask Tripura - This firm stood 3" inrate comparison.
TM-RC-SB (JV) - This firm stood 4th in rate comparison.

M/s. Niaz Traders - This firm stood 5th in rate comparison.

BHB-SS JV - Did not meet the requirement of minimum specific experience.

M/s. Belal Construction - Did not meet the requirement of minimum specific experience.
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M/S Nufa — ZHD (JV) — joint venture formation not legally, here submitted incorrect documents.
UDOYAN BILDERS - No rate quoted and Tender Security is not submitted.

M/S Don Enterprise and Md. Abul Hossain (JV) - Jv partner did not meet the requirement of
minimum average annual construction turn over and general construction experience.

M/s. Abdul Hakim - Did not meet the requirement of minimum average annual construction turn
over and general construction experience.

Mozahar Enterprise - No rate quoted and Tender Security is not submitted.

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 04/11/2021

You may request a debriefing in relation to the results of the evaluation of your Bid. If you
decide to request a debriefing your written request must be made within three (3) Business
Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address
the request for debriefing as follows:

Attention: Md. Masuduzzaman

Title/position: Senior Assistant Engineer
Agency: LGED, Lalmonirhat.

Email address: sr.ae.lalmonirhat@]lged.gov.bd

If your request for a debriefing is received within the 3 Business Days deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request. If we are
unable to provide the debriefing within this period, the Standstill Period shall be extended by
five (5) Business Days after the date that the debriefing is provided. If this happens, we will
notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and
time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen
(15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [04/11/2021] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and
address the Procurement-related Complaint as follows: g

Attention: Md. Masuduzzaman

Title/position: Senior Assistant Engineer
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Agency: LGED, Lalmonirhat.
Email address: sr.ae.]lalmonirhat@lged.gov.bd

At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint must
be submitted within the Standstill Period and received by us before the Standstill Period
ends.

Further information:

For more information see the Procurement Guidelines (Annex C). You should read
these provisions before preparing and submitting your complaint.

In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Bidder who
submitted a Bid in this bidding process, and is the recipient of a Notification of
Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information required by the
Procurement Guidelines (as described in Annex C).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [04/11/2011] (local
time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature: W‘f )0 %]

Name: Md. Ashraf Ali Khan

Title/position: Executive Engineer, LGED, Lalmonirhat.
Telephone:  0591-61393, +8801713769593

Email: xen.lalmonirhat@leed.vov.bd




