

Establishing Digital Connectivity Project
Department of Information and Communication Technology
ICT Division
ICT Tower, Level-11, Agargaon, Dhaka-1207

Notification of Award

No:56.04.0000.106.07.003.22- 219

Date: 13 April 2022

To
Shah Poran Business Center
House#25/20, Khiljee Road, Shyamoli
Mohammadpur, Dhaka-1207

This is to notify you that your Tender dated 08-03-2022 published on 14-03-2022 for the **Procurement of Vehicle Rent** for the Contract Price below:


- i. Body rent at the rate of BDT. 75,750/- (Seventy Five Thousand Seven Hundred and Fifty Taka only) per month per vehicle and lubricant at the rate of BDT. 1,750/- (One Thousand Seven Hundred and Fifty Taka Only) per month per vehicle. For 43 (Forty Three) months including VAT/Tax in total 99,97,500/- (Ninety nine Lakh ninety seven Thousand and Five Hundred Taka only) for three (03) microbus as shown by the service provider to the evaluation committee.
- ii. Fuel cost is BDT. 13.50 per km and overtime is as per government policy.
- iii. Other terms are as per tender document and draft contract.

You are thus requested to take following actions:

- i. accept in writing the Notification of Award within seven (7) days of its issuance pursuant to ITT Sub-Clause 49.2
- ii. furnish a Performance Security in the specified format and in the amount of Tk 7,50,000/- [Seven Lakh and Fifty Thousand Taka only], within fourteen (14) days of acceptance of this Notification of Award but not later than (25.04.2022), in accordance with ITT Clause 51.2
- iii. sign the Contract within twenty eight (28) days of issuance of this Notification of Award but not later than (25.04.2022), in accordance with ITT Clause 48.1

You may proceed with the execution of the supply of Vehicle (03 Microbus) only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract, which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.


13/04/2022
Dr. Khandoker Azizul Islam
Project Director
Establishing Digital Connectivity
Date: 13.04.2022