

Government of the People's Republic of Bangladesh
Road Transport and Highways Division
Dhaka Mass Transit Company Limited
Office of the Project Director
Dhaka Mass Rapid Transit Development Project
(Line-5): Northern Route
Probashi Kallyan Bhaban, Level-4
71-72 Old Elephant Road, Eskaton Garden, Dhaka-1000
www.dmtcl.gov.bd

Memo No: 35.05.0000.501.59.001.22-329

Date: 10 May 2023

Letter of Acceptance

This is to notify you that your Bid dated 12 October 2022 for execution of Contract Package Number CP-01 "Construction of Civil Works of Soil Improvement and Land Development at Depot for MRT Line-5N" under JICA L/A BD-P113 for the Accepted Contract Amount, as corrected and modified in accordance with the Pre-Contract Negotiations, is hereby accepted vide Ref: U,O Note number 35.05.0000.002.32.008.21-92 dated 09-05-2023 by our Agency with the Contract price of **BDT 11,890,000,053 (Eleven Billion Eight Hundred Ninety Million and Fifty Three)** which includes-

- I. Local Currency **BDT 6,367,075,519 (Six Billion Three Hundred Sixty-Seven Million Seventy-Five Thousand Five Hundred Nineteen);**
 - II. Foreign Currency **JPY 5,883,182,249 (Five Billion Eight Hundred Eighty Three Million One Hundred Eighty Two Thousand Two Hundred Forty-Nine);** and
 - III. Value Added Tax (VAT) in **BDT 771,660,360 (Seven Hundred Seventy One Million Six Hundred Sixty Thousand Three Hundred Sixty)** and **Income Tax in BDT 829,534,887 (Eight Hundred Twenty Nine Million Five Hundred Thirty Four Thousand Eight Hundred Eighty Seven).**
2. You are requested to furnish the Performance Security within the time and terms agreed as stipulated in the Minutes of Pre-Contract Negotiations and the Conditions of Contract.
3. You are also requested to furnish the breakdown of unit prices in the Bill of Quantities within the time and in a form agreed as stipulated in the Minutes of Pre-Contract Negotiations.

Attachment: Minutes of Pre-Contract Negotiations.

To
Mr. Mitsuhiro TORII
Representative of TOA-Spectra JV
and General Manager
Bangladesh Office, International General
Headquarters, TOA Corporation

Bangladesh Office:

Concord Colosseum 7th Floor,
156, Kemal Ataturk Avenue, Banani,
Dhaka-1213, Bangladesh
E-mail Address: m_torii@toa-const.co.jp
Telephone/Fax: +880 1791 407738

Japan Office:

3-7-1 Nishi Shinjuku, Shinjuku-ku,
Tokyo 163-1031, Japan.

(Md. Aftab Hossain Khan)
Project Director
Dhaka Mass Rapid Transit Development Project
(Line-5): Northern Route
Telephone: +88-02-5513-8492
E-mail: pdmrt5north@dmtcl.gov.bd

Copy forwarded for information and necessary actions to:

1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka-1000.
2. Managing Director, Dhaka Mass Transit Company Limited, Dhaka.
3. Chief Representative, JICA Bangladesh Office, Bay's Galleria, 57, Gulshan Avenue, Gulshan-1, Dhaka.

P.T.O

4. Additional Project Director (Civil, Underground), MRT Line-5NR.
5. Deputy Project Director [Civil (Depot)], MRT Line-5NR.
6. System Analyst, Dhaka Mass Transit Company Limited, with a request to publish the Letter of Acceptance (LoA) notice in the DMTCL website.
7. Team Leader, MFCA Office, DMTCL Office Building, Building No.34/A, Block-1, Sonargaon Janapath Road, Sector-16, Diabari, Uttara, Dhaka-1230, Bangladesh.
8. Office Copy.
9. Master Copy.